REMOVE COATED COPPER COPING FROM

ALL BALUSTRADE TOP RAILS AND POST
CAPS. DOCUMENT FASTENING SYSTEM
FOR MATCHING REPLACEMENT CAP.

IIZI BALUSTERS AND RAILS
REMOVE HALF-BALUSTRADE
ATTACHED TO POST BOX FOR
RESTORATION, TYP.
INCLUDE PLATES & FASTENERS IN
RESTORATION OF BALUSTERS.

IZI POST BOX & TRIMS

POST BOX BASE FLASHING

ALL ROOFING, UNDERLAYMENTS

X

A/

& BASE FLASHINGS

/

EAVE / TYP. BALUSTER DEMO DTL.

2

TYP. ALL (4) SIDES OF

CUPOLA:

CUPOLA COMPONENTS
TO BE RESTORED, SEE
NEW WORK DWGS/C

TYP. ALL (4) SIDES OF AV

CUPOLA:

PAINTED TIN SIDING
TO BE REMOVED.

DOCUMENT SIDI

FOR EXACT REPLICA

IN SAME METAL.

(D——— REMOVE ALL MUTULES AT EAVES -
SEE SHEET A-202 FOR SCOPE.

REMOVE ALL MUTULES AT EAVES -

SEE SHEET A-202 FOR SCOPE.
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REMOVE COPPER BASE /\\
FLASHING
REFERENCE ROOF LINE, TYP.

PARTIAL CUPOLA ELEVATION - DEMO

3 SCALE: 1/4"=1-0"
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ROOF DEMOLITION PLAN

DEMOLITION KEYED NOTES

FASTENERS, UNDERLAYMENTS AND BASE / VALLEY FLASHINGS. PREP WOOD DECK FOR NEW WORK.

H.

POSTS. REEFER TO NEW WORK DETAILS FOR NEW POSTS.

DIMENSIONS FOR PURPOSES OF DUPLICATING DURING REINSTALLATION.

1 SCALE: 1/8"=1-0"

HH

COPPER GUTTER.

NOTE:

THE SCOPE OF THE WORK INCLUDES REMOVAL OF ALL PAINT ON ALL SURFACES WITHIN WORK AREAS & ITEMS REQUIRING
WORK. THIS INCLUDES BUT IS NOT LIMITED TO ALL WOODWORK FROM THE ROOF EAVE UP, INCLUDING THE TIN SIDING AT
THE BASE OF THE CUPOLA. REFER TO ALL WORK SCOPE DRAWINGS FOR SPECIFIC REQUIRED WORK ITEMS - IN AN EFFORT
TO LIMIT LEAD-CONTAINING DUST, WHERE PAINT REQUIRES REMOVAL, STRIP USING ONLY CHEMICAL STRIPPER METHODS,
OR REMOVE ITEM OFF-SITE FOR RESTORATION AND PAINT REMOVAL BY ACCEPTABLE MEANS. IT IS NOT ACCEPTABLE TO
REMOVE PAINT USING MECHANICAL METHODS ON-SITE DUE TO THE CONCERN FOR AIRBORNE LEAD.

PLUMBING VENT: REMOVE METAL FLASHING COMPLETELY. PIPE TO REMAIN.

APPLICABLE. REMOVE SEALANTS COMPLETELY. PREP FOR NEW FLASHING.

NEW WORK. COPPER FLAT SEAM ROOFING AND INTEGRAL DRIP TO REMAIN.

FASTENERS.

[<][=] [=] [=][]

3/A-101 FOR ELEVATION.
REMOVE (4) STEEL HINGES FROM COPPER CLAD DOORS. PREPARE FOR NEW HINGES.

==
= ||l

REMOVE SSTL BIRD SPIKES. DISCARD.

ROOFING REMOVAL: REMOVE ALL SLATE ROOFING COMPLETELY FROM ENTIRE ROOF. REMOVE ALL EMULSIONS,

REMOVE WOOD BALUSTRADE ASSEMBLY. SALVAGE BALUSTERS AND RAILS FOR RESTORATION & REINSTALLATION. REMOVE
POST BASE FLASHING AND FASTENERS AT ROOF. SALVAGE POST BOXES FOR USE AS TEMPLATES FOR REPLACEMENT

REMOVE PAINTED COPPER URN AND SALVAGE FOR REINSTALLATION. DOCUMENT MOUNTING CONDITION AND LOCATION

REMOVE COPPER GUTTER LINER INCLUDING MEMBRANE LINING, CONDUCTORS, LEADING DRIP EDGE, HANGERS AND

FASTENERS. REMOVE UNDERLAYMENT DOWN TO BARE WOOD GUTTER. PATCH & PREPARE WOOD GUTTER FOR NEW

REMOVE ALL REGLETED CAP FLASHINGS AT BASE OF CHIMNEY (AT ROOF BASE FLASHING) AND PENTHOUSE AS

REMOVE SLATES, UNDERLAYMENT AND FASTENERS FROM (3) VERTICAL SURFACES OF PENTHOUSE STRUCTURE. PREP FOR

LIGHT FIXTURES AND CONDUIT TO BE REMOVED, REFER TO 'E' DRAWINGS. REMOVE MOUNTING BRACKET AND ALL

REMOVE PAINTED TIN SIDING ON CUPOLA TO ALLOW REMOVAL AND INSTALLATION OF COPPER BASE FLASHING. REMOVE
TIN UP TO FIRST HORIZONTAL DRIP (HT VARIES W/ SLOPE BUT DRIP IS +30 INCHES ABOVE EAST RIDGE). REFER TO DRAWING

PROJECT PROCEDURES FOR WORK INVOLVING
LEAD CONTAINING MATERIAL (LBP):

GENERAL NOTES

DRAWING NOTES

1. Exposure levels for lead in the construction industry are regulated by
29 CFR 1926.62, (See specification Attachment 2 — OSHA Regulation
1926.62) Construction activities disturbing surfaces containing
lead—based paint (LBP) which are likely %o be employed, such as sanding,
grinding, welding, cutting and burning, have been known to expose workers
to levels of lead in excess of the Permissible Exposure Limit (PEL).

Conduct demolition and removal Work specified In the technical sections
of this specification in conformance with these requlations. In addition,
construction debris/waste may be classified as hazardous waste. Disposal
of hazarduous waste material shall be in accordance with 40 CFR Parts
260 through 271.

2. This facility was constructed prior to 1978 and has been determined to have
painted surfaces containing lead—based paint.

3. Testing for lead—based paint has been conducted at the facility scheduled
for renovation, demolition, reconstruction, alteration, remodeling, or repair.
Results of the LBP testing are for information purposes only. The testing
results are in Attachment 1 — Survey for Asbestos—Containing Materials
and Lead Paint, of the specifications.  Under no circumstance shall this
information be the sole means used by the Contractor for determining
the extent of LBP, The Contractor shall be responsible for verification of
all field conditions affecting performance of the Work.

1. ALL DEMOLITION WORK SHALL BE PERFORMED IN ACCORDANCE WITH FEDERAL, STATE AND LOCAL REGULATIONS.
SECURE REQUIRED DEMOLITION PERMITS. ARRANGE WITH OWNER AND/OR APPROPRIATE UTILITIES FOR SERVICE
SHUTOFFS BEFORE BEGINNING DEMOLITION OPERATION AFFECTING UTILITIES. IDENTIFY ALL EXISTING ITEMS OF WORK,
HARDWARE AND DEVICES SCHEDULED TO REMAIN, OR TO BE SALVAGED FOR REUSE.

2. DEMOLITION SHALL BE EXECUTED IN A SAFE MANNER. MAINTAIN EGRESS, EXITS AND FIRE PROTECTION REQUIREMENTS.
DO NOT CLOSE OR OBSTRUCT PUBLIC WAYS OR OCCUPIED FACILITIES WITHOUT WRITTEN PERMISSION FROM
AUTHORITIES HAVING JURISDICTION. MAINTAIN EXITS FREE OF DEBRIS, SAFE, AND USABLE AS DETERMINED BY
GOVERNING AUTHORITIES.

3. VERIFY EXISTING CONDITIONS ON THE JOB SITE BEFORE BEGINNING ANY WORK. COORDINATE DEMOLITION AND NEW
CONSTRUCTION WITH THE OWNER AND THE ARCHITECT PRIOR TO COMMENCEMENT OF WORK. COMMENCEMENT OF
WORK SIGNIFIES ACCEPTANCE OF CONDITIONS.

4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEMOLITION NECESSARY TO COMPLETE THE WORK. THE
CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR THE REMOVAL & PROPER DISPOSAL, INCLUDING ALL COSTS FOR
HAULING & DUMPING, OF ALL MATERIAL DEMOLISHED FROM THE PROJECT. THE CONTRACTOR SHALL PROVIDE OWNER
WITH FIRST RIGHTS TO ALL MATERIALS, INCLUDING DOORS, HARDWARE, WINDOWS, PLUMBING FIXTURES, ET AL., BEFORE
REMOVING FROM SITE.

5. COORDINATE ALL DEMOLITION OPERATIONS WITH OWNER FOR SHUTDOWN PERIODS AND SEQUENCE OR WORK. PROVIDE
TEMPORARY RATED FIRE AND/OR SMOKE, OR DUST PARTITIONS, BARRICADES, AND PROTECTIVE ENCLOSURES REQUIRED
TO PROPERLY SECURE, ISOLATE, AND WEATHERPROOF AREAS OF WORK AND EXISTING AREAS. HARDWARE AND DEVICES
SHALL BE PROVIDED TO ASSURE CONTINUING FACILITY OPERATIONS IN GENERAL.

6. REMOVE TEMPORARY STRUCTURES, BARRIERS AND PARTITIONS IMMEDIATELY AFTER THE NEED NO LONGER EXISTS.

7. REUSE OF SALVAGED MATERIALS, NOT SPECIFICALLY SCHEDULED WILL BE AT THE SOLE DISCRETION OF THE OWNER. IN
NO CASE SHALL MATERIALS BE INCORPORATED IN THE WORK THAT DOES NOT MEET MINIMUM REQUIREMENTS OF STATE
AND LOCAL CODES AND REGULATIONS.

8. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION MEANS AND METHODS USED DURING
PERFORMANCE OF THE CONTRACT WORK.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LAYING-OUT THE WORK, AND SHALL SECURE AND PAY FOR ALL PERMITS,
INSPECTIONS, FEES REQUIRED BY STATE AND LOCAL AUTHORITIES.

10. PROVIDE AND MAINTAIN A DUMPSTER TO BE LOCATED WHERE DIRECTED BY THE OWNER FOR CONTAINMENT AND
DISPOSAL OF CONSTRUCTION DEBRIS. THE CONTRACTOR SHALL MAINTAIN CLEAN AND ORDERLY WORK AREAS AT ALL
TIMES AND SHALL NOT ALLOW TRASH AND DEBRIS TO ACCUMULATE.

11. THE SITE SHALL BE CLEANED DAILY AND UPON COMPLETION OF THE PROJECT, ALL AREAS OF WORK SHALL BE
THOROUGHLY CLEANED.

12. WORK SHALL BE PERFORMED TO EXHIBIT QUALITY CRAFTSMANSHIP CONSISTENT WITH PUBLISHED INDUSTRY
STANDARDS. MATERIALS SHALL BE HANDLED AND INSTALLED IN STRICT ACCORDANCE WITH MANUFACTURERS' WRITTEN
INSTRUCTIONS AND RECOMMENDATIONS FOR THE SPECIFIED APPLICATIONS. MATERIALS AND METHODS SHALL CONFORM
TO RECOGNIZED NATIONAL TRADE HANDBOOKS, i.e. THE "GYPSUM CONSTRUCTION HANDBOOK" BY USG, "NRCA ROOFING
MANUAL" "AWI - WOOD WORKING INSTITUTE", ET AL.

13. WHERE THE DRAWINGS AND SPECIFICATION CONFLICT THE MOST STRINGENT, GREATEST QUANTITY AND OR BEST
QUALITY SHALL BE USED.

14. ALL DIMENSIONS SHALL BE FIELD VERIFIED BY THE CONTRACTOR AND ANY DISCREPANCIES SHALL BE PROMPTLY
REPORTED TO THE ARCHITECT.

15. SHOULD THE CONTRACTOR DISCOVER EXISTING CONDITIONS AT VARIANCE WITH INFORMATION SHOWN ON CONTRACT
DOCUMENTS, IT IS THE INTENT OF THESE DRAWINGS TO HAVE THE CONFLICTING ITEM(S) REMOVED TO THE EXTENT
REQUIRED TO FACILITATE INSTALLATION OF THE NEW CONSTRUCTION. RECONSTRUCT CONFLICTING ITEM AS REQUIRED.

16. THE OWNER RESERVES THE RIGHT TO PERFORM ADDITIONAL WORK ON THE PREMISES THAT IS NOT PART OF THIS
CONTRACT. THE CONTRACTOR SHALL COOPERATE WITH THE OWNER AND OTHER CONTRACTORS AND SHALL
COORDINATE HIS WORK SO THAT WORK BY OTHERS MAY BE INCORPORATED IN A TIMELY MANNER.

THE SITE WILL IN NO WAY RELIEVE CONTRACTOR FROM COMPLETING THE SCOPE OF WORK FOR THIS PROJECT.

OF WORK. COMMENCEMENT OR WORK SIGNIFIES ACCEPTANCE OF CONDITIONS.

DECORATIVE, ORNAMENTAL WOOD TRIM SHALL MATCH EXISTING CONFIGURATIONS AND PROFILES.

1. 1T ISNOT THE INTENT OF THE CONTRACT DRAWINGS TO SHOW ALL EXISTING CONDITIONS. ALL CONTRACTORS SHALL VISIT AND EXAMINE THE SITE PRIOR TO SUBMITTING THEIR BIDS. FAILURE TO VISIT

2. PLANS AND ELEVATIONS SHOWN ARE SCHEMATIC IN NATURE TO OUTLINE THE TYPE AND EXTENT OF WORK REQUESTED FOR THIS PROJECT AND DO NOT DEPICT FULL EXTENT OF EXISTING CONDITIONS.
3. VERIFY EXISTING CONDITIONS ON THE JOB SITE BEFORE BEGINNING ANY WORK. COORDINATE DEMOLITION AND NEW CONSTRUCTION WITH THE OWNER AND THE ARCHITECT PRIOR TO COMMENCEMENT

4. THE GENERAL CONTRACTOR SHALL DIRECT AND COORDINATE THE DEVELOPMENT OF MEASURED DRAWINGS AND PHOTOGRAPHS OF EXISTING ORNAMENTAL WOOD TRIM (QUOINS, PILASTERS, CORNICES,
ETC.) TO BE USED FOR RECORD IN THE REPAIR, REPLACEMENT, AND/OR DUPLICATION OF ANY ORNAMENTAL WOOD TRIM. FINAL RESULTS OF THE REPAIR, REPLACEMENT, AND/OR DUPLICATION ALL

©2012 TECTON ARCHITECTS INC.

seals drawing title
ROOT PLAN = BEvoLTION STATE OF CONNECTICUT
OFFICE OF LEGISLATIVE MANAGEMENT
REVISION
mark | date | description PLANS PREPARED BY www.tectonarchitects.com %ai/ﬂ 312
TectonArchitects | inc T
ONE HARTFORD SQUARE WEST, HARTFORD CONNECTICUT 06106 (T) 860.548.0802 AS NOTED
project drawn by
CONNECTICUT'S OLD STATE HOUSE MF
ROOF REPLACEMENT & FACADE RENOVATIONS  Japproved
800 MAIN STREET SM
HARTFORD, CT 06106 -
drawing no.
CAD no. project no. -
CT-7301 A-101




